



مكتب أبوظبي للاستثمار
ABU DHABI INVESTMENT OFFICE

Road Lighting with LED Power Saving System – Phase 2

RfQ Clarification Responses

**JUNE
2021**

Clarification Responses

ISSUE NO.: 03 **RELEASE DATE:** 27 JUNE 2021

No	VOLUME	SECTION	REFERENCE TITLE	CLARIFICATION	CLARIFICATION RESPONSE
1	PART A	2	Procurement Process	We hereby request an extension of the SOQ submission date for at least two weeks until 12.07.2021.	The SOQ submission deadline is hereby extended to 12 th July 2021.